A A P
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B
BILL OF MATERIALS (FIELD) PAGE 2
LOCATION: UNION ST., BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0034 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 418D FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE AMOUNT
020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 14 EA 10.0940 141.32
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 7 EA 2.4598 17.22
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 400 FT 4.3414 1,736.56
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 7 EA 4.9193 34.44
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 4 EA 38.6762 154.70
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056410 1 SIGN 0256 STOP ON RED SIGNAL ASSY 2 EA 74.9999 150.00
020 0056474 1 SIGNAL 0220 HWY CROSSING GATE ASSY 2 EA  4527.2500 9,054.50
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1 RL 20.3060 20.31
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA 133.3002 1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA 162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 8 EA 1.6514 13.21
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1 EA 909.4800 909.48
020 2060070 1 FOUNDATION ASSY 6'-6" HT TYPE S-2 2 EA 413.8000 827.60
020 2531285 1 SHUNT NBS-1-10 HPN 0250250 326HZ 2 EA 249.4012 498.80
020 2531300 1 SHUNT NBS-1-10 HPN 0250250 522HZ 2 EA 245.8600 491.72
020 3262360 1 SCREW 1/2INX 4 1/2INFETTER DRIV 16 EA 0.5190 8.30
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 24 EA 0.1499 3.60
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 10 EA 0.1272 1.27
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
024 0770350 1 GUARD SIGNAL,72IN DIA, COMFPLETE 2 EA 611.5050 1,223.01
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24.0000 24.00
TOTAL MATERIAL 18,720.29
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CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 %XE%BIT g
BILL OF MATERIALS (SHOP)
LOCATION: UNION ST., BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE _ TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1EA 41826400 418264
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1EA  218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 4 EA 23.0500 92.20
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44.9493 224.75
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 2EA  106.5375 213.08
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1EA  523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1EA  108.9827 108.98
020 0022020 2 RELAY 56001-745 GR1 10VAC POWER 1EA  111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1EA  263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1"E" - 1 EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3EA 4220740  1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1EA  353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 35 EA 9.9655 348.79
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 2 PC 6.0400 12.08
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H10KA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1EA 172611300  17,261.13
TOTAL MATERIAL 25726.32
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«3X TRANSPORTATION
PRELIMINARY ESTIMATED COST TO

EXHIBIT B-1

UPDATE CROSSING WITH GCP 3000 PAGE 1
BLUE ISLAND, IL
127TH ST. (BURR OAK AVE.)
M.P. DC-15.97
DOT#. 163 419K OP# : 1L0029 PROJECT #: IL1998085
SUMMARY:
IMATERIAL oo ooeeoeeeeeveeeeeteeteeasesantessessesebeaasaeaseesseae s o tasrsaa b s e be e s e e s s e s b e e et o e b obn s iR s s a e e e b s bt e st e bt et $34,210.35
SALES TAX v iiieeeccriesmrceecivtssiines e enressessne s ( 5.00% )overovineiiiiiiiie e $1,711.00
LABOR TO INSTALL.....uvieeceeeeiiieieceressssseeentssintssensnnaesarresasresesssisssssasssensasnssensnans
CONSTRUCTION.....coovreiriiireiiienne ( 40 MAN DAYS )...ccovrivcvreenreicnieecnne, $7,040.00
SHOP.....ooveeeteeree e cerecvcsie s eeeees ( 7 MAN DAYS )., $987.00
SUBSISTENCE ALLOWANCE (construction only).........ccoevieeeeiniinniiininin e $4,800.00
RAILROAD ENGINEERING, PRELIMINARY ...ccccirriiiiiiiriiririsinnsnc s $352.00
RAILROAD ENGINEERING, CONSTRUCTION ......cccoiiiiimiiiiiirnnieisneice it ernssnnans $1,056.00
ADDITIVE TO LABOR. ... e eceeeerieeiteecsteteebaesstessaeassesssesaesssasts s tassebsaassaases s e st e s e n e s st st a s s sbsassnnans $7,927.00
ADDITIVES TO ENGINEERING........ooctteeieeitimtie e erer et it sae s sits e ssssesanasennsssnt s et n st s e ssbesstnseannas $1,390.00
ADDITIVES TO SHOP LABOR. ... oo ciiiiecreeieerieeerestssis et s e st s sssaesn s sensssns s aas st $197.00
EQUIPMENT EXPENSE ... ( 8 WORK DAYS )..eeiireeiiiiiiicens $4,888.00
WASTE MANAGEMENT ... REFUSE CONTAINER........cccooereeerareiinenns $37.00
.............................. PORTABLE REST ROOM........ccccvviniinennn $9.00
CONTRACT ENGINEERING:
CATEGORY 1 oottt eie et s e ee e e ee s et s ea s bt s e s et e e $2,650.00
CATEGORY 2D $4,750.00
CATEGORY 2E oottt rin e ce e s sae sensebser s aa s se et s e e s e na $600.00
CATEGORY 3 $950.00
CONTINGENCY JFREIGHT ...coviti it neere st sss ettt s bt $2,207.00
220 VAC POWER SERVICE......c.uiitviiiitieerieeieniesite sttt sttt st a s s b s e $0.00
TOTAL ESTIMATED COST $75,761.35
DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)

YEAR FROM THE DATE OF THE ESTIMATE
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CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 EXHIBIT B-1

BILL OF MATERIALS (FIELD) PAGE

LOCATION: 127TH ST. (BURR OAK AVE.), BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE

2

CSX OP#: 1L0029 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 419K FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0010442 1 ROD 5/8 INBY 8 FT SECTIONAL GRND 14 EA 10.0940 141.32
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 7 EA 2.4598 17.22
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 200 FT 4.3414 868.28
020 0014000 1 CABLE UG 10 COND NO 9 AWG 200 FT 3.0764 615.28
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT . TEA 4.9193 34.44
020 0025143 1 SHUNT HOLDER CSX SK S$891-02 STEEL 4 EA 38.6762 154.70
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0041 164.12
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1RL 20.3060 20.31
020 0056983 1 CROSSARM 1 WAY OFFSET SIDELT CANT 1 EA 520.0000 520.00
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA 133.3002 1,732.90
020 1040306 1 BATTERY GNB 50A15 ABSOLTE IIP 370A 6 EA 233.1616 - 1,398.97
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1 EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 1ST 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 8 EA 1.6514 13.21
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1 EA 909.4800 909.48
020 2531275 1 - SHUNT NBS-1-10 HPN 0250250 210HZ 2 EA 245.8625 491.73
020 2531300 1 SHUNT NBS-1-10 HPN 0250250 522HZ 2 EA 245.8600 491.72
020 3262360 1 SCREW 1/2INX 4 1/2INFETTER DRIV 16 EA 0.5180 8.30
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 24 EA 0.1499 3.60
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 10 EA 0.1272 1.27
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24.0000 24.00
TOTAL MATERIAL 8,151.09



PR - EXHIBIT B-1
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 3
BILL OF MATERIALS (SHOP)
LOCATION: 127TH ST. (BURR OAK AVE.), BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1EA 41826400  4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE TEA 133378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1EA  218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 12EA  23.0500 276.60
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5EA 449493 224.75
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4EA 513127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 2EA 1065375 213.08
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1EA  523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1EA  108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1EA  111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1EA 2634850 263.49
020 0025505 1 WRENCH DWG 55393-3 GR1 "E" 1EA  17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3EA 4220740  1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1EA  353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 49 EA 9.9655 488.31
020 1940055 1 CONTAINER CIRCUIT PRINT 24 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 2 PC 6.0400 12.08
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 60 EA 0.9016 54.10
020 4200360 1  LINK INSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H1OKA CSX SIGNAL 2EA 126825 25.37
450 0019212 1 SCREW 10X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1EA 172611300  17,261.13
TOTAL MATERIAL 26,059.26
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.SX TRANSPORTATION EXHIBIT B-2
PRELIMINARY ESTIMATED COST TO PAGE 1
UPDATE CROSSING WITH GCP 3000

BLUE ISLAND, IL
123RD. ST.
M.P. DC-16.36

DOT#. 162 421L OP# :1L0019 PROJECT #: IL1998085
SUMMARY:
MATERIAL ..ottt ettt ettt et es e s s ene e e e e et e s ense e s sesnes $45,782.67
SALES TAX ..ot ( 5.00% )eenieeieriieeee e $2,289.00
LABOR TO INSTALL....c.ootitiiiiiireeetceiee e eee ettt st
CONSTRUCTION......coevvirrrnrnrrnnnne ( 65 MANDAYS ). $11,440.00
SHOP.....ooriieieecerecee e, ( 7 MANDAYS )..oooiiieecee, $987.00
SUBSISTENCE ALLOWANCE (COnStruction Only)............ccceevevieeeeeinicecrireereeeeeenseresseseeseens $7,800.00
RAILROAD ENGINEERING, PRELIMINARY ........cooiiiiiiiieieietieceeisteteeeee e eee e e sesesenesnn $572.00
RAILROAD ENGINEERING, CONSTRUCTION .......cooooitimiiieeeieeteteeeee et eeve e es s sennn. $1,716.00
ADDITIVE TO LABOR........coeiiiieirtiertniririststetese ettt es et es bt st esesteeessee e eeessessnsasessesessneen $12,272.00
ADDITIVES TO ENGINEERING..........ccocotiiinimtentiiie ettt ee e e ee e en e e v senens $2,259.00
ADDITIVES TO SHOP LABOR.......c.coieiiiietiiitetct ettt v et e es e etese e e s e e e s s aeeens $197.00
EQUIPMENT EXPENSE .......ccccooeviiienee, ( 13 WORK DAYS )., $7,943.00
WASTE MANAGEMENT .......ccoooeiirreierrnene. REFUSE CONTAINER..........c.ccoceervrnnnn. $60.00
.............................. PORTABLE REST ROOM............c.covveuenennn. $14.00
CONTRACT ENGINEERING:
CATEGORY 1 e e e e e e $2,650.00
CATEGORY 2D oo e e e e e e e $3,950.00
CATEGORY 2E oo e e e e e e et e e e aee e e $600.00
CATEGORY 3 $950.00
CONTINGENCY JFREIGHT .....ccoiiiireriirirninenininreeee ettt sttt ee e et ae s s eenens $3,044.00
220 VAC POWER SERVICE........coooiotitiiteiietete ettt sttt en et e saeneareerenassnetens $0.00
TOTAL ESTIMATED COST $104,525.67

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



EXHIBIT B-2
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CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 123RD. ST., BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: I1L0019 CONSIDERED VOID ONE (1) YEAR
DOT#: 162 421L FROM DATE OF ESTIMATE
ADD AVERAGE _ TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 14 EA 10.0940 141.32
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 7 EA 2.4598 17.22
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 400 FT 43414  1,736.56
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 7 EA 4.9193 34.44
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 4 EA 38.6762 154.70
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056410 1 SIGN 0256 STOP ON RED SIGNAL ASSY 2 EA 74.9999 150.00
020 0056474 1 SIGNAL 0220 HWY CROSSING GATE ASSY 2EA  4527.2500 9,054.50
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1RL 20.3060 20.31
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13EA  133.3002 1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA  162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1 EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 8 EA 1.6514 13.21
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1EA  909.4800 900.48
020 2060070 1 FOUNDATION ASSY 6-6" HT TYPE S-2 2EA  413.8000 827.60
020 2531285 1 SHUNT NBS-1-10 HPN 0250250 326HZ 2EA 2494012 498.80
020 2541225 1 SHUNT 250568-86HZ NBS-2-10 2EA  385.0954 770.19
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 16 EA 0.5190 8.30
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 24 EA 0.1499 3.60
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 10 EA 0.1272 1.27
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
020 8100041 1 RECORDER DEVTRONICS DMER2-24S 1 EA  2427.0000  2,427.00
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24.0000 24.00
TOTAL MATERIAL 20,202.75



EXHIBIT B-2

ik - . PAGE 3
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00
BILL OF MATERIALS (SHOP)
LOCATION: 123RD. ST., BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1 EA  4182.6400 4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1 EA 218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 4 EA 23.0500 92.20
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44,9493 22475
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1 EA 106.5375 106.54
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1EA 523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1 EA 108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1 EA 111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1EA 263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1 EA 17.4164 17.42
020 0053380 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3 EA 422.0740 1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1 EA 353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 31 EA 9.9655 308.93
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 2PC 6.0400 12.08
020 4200340 1 LINKTEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINKINSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H1OKA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1  MOTION SENSOR/ GCP SAFTRAN 3000 1 EA 17261.1300 17,261.13
TOTAL MATERIAL

25,579.92



“ 3X TRANSPORTATION

EXHIBIT B-3

PRELIMINARY ESTIMATED COST TO PAGE !
UPDATE CROSSING WITH GCP 3000
BLUE ISLAND, IL
119TH. ST.
M.P. DC-16.90
DOT# 163 422T OP# : 1L0020 PROJECT #  1L1998085
SUMMARY:
MATERIAL oo s e s s e e s s ae s s s s e e s s e e e e s e s e saeseseseeeenaeessaneseseeneseraeemosassaeeseasesenn $32,863.86
SALES TAX oo eeeereeeeeeeeereeeeeeseeeeeesseenases ( 5.00% Yoo $1,643.00
LABOR TO INSTALL ..o eeeseeseeeeeveseesesseeeeeasseeseemsesessessessaessseassssessassenssssns
CONSTRUCTION. ....oovovreeeeeeeeeereenne ( 55 MAN DAYS )..oeoreereeeeeeeeeeeeeeeenens $9,680.00
SHOP- ... seeseesr s ( 7 MAN DAYS oo $987.00
SUBSISTENCE ALLOWANCE (construction only)..........coooveeerecoreineieniiinieceeeiiinnnennnnne $6,600.00
RAILROAD ENGINEERING, PRELIMINARY ..o ovieieeeeeeeeeeeseeeeeeseesesesessseseisseseesessesasssssanes $484.00
RAILROAD ENGINEERING, CONSTRUCTION .....eveteeeeeeteeeeseseeeeeseeseseeseeeeesesssseseeenesssesans $1,452.00
ADDITIVE TO LABOR . ... ooeeeeeeeeeeee e e e eee s er s sees s et s esssesessessassessaseseaseseesesesesesesnenenssnrass $10,534.00
ADDITIVES TO ENGINEERING......cccccecccmrsnrsersssmssssssssssmssssssssssssssse s sssssssess oo ssnsees $1,912.00
ADDITIVES TO SHOP LABOR .......ooooeeoeeeoee e eeees s eeee s e sesees s e seseosessesea st eseeees e eneeeeeaeenns $197.00
EQUIPMENT EXPENSE .....veveveeereeeeeeeeerns ( 11 WORK DAYS )..oooerreereeeereeereesenne $6,721.00
WASTE MANAGEMENT ....ooveeeeeeeee e, REFUSE CONTAINER.......oooveeereeereeerenn. $51.00
.............................. PORTABLE REST ROOM.........ooeoeereeeereene, $12.00
CONTRACT ENGINEERING:
CATEGORY 1 oo e e e e et e e e e $2,650.00
CATEGORY 2D oo oo et e e e et e e et e e et et $3,950.00
CATEGORY 2E $600.00
CATEGORY 3 $950.00
CONTINGENCY JEREIGHT oo ee e oo v s e s sees s aeeeseseseseas s e amaesaeaearenseseesssessneasnseseasesrne $2,439.00
220 VAC POWER SERVICE ... oo oeoeeeeveeee e eve st esesaeeeseeesseseseeeessaseseeseaeneeasaesessesassesososseseassarssens $0.00
TOTAL ESTIMATED COST $83,725.86
DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.
NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



ihk -\ EXHIBIT B-3
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 119TH. ST., BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: 1L0020 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 422T FROM DATE OF ESTIMATE

ADD AVERAGE  TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 14EA  10.0940 141.32
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 7 EA 2.4598 17.22
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 4 EA 1.5876 6.35
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4EA 355200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 400 FT 43414 1,736.56
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 7 EA 4.9193 34.44
020 0025143 1 SHUNT HOLDER CSX SK §591-02 STEEL 2EA 386762 77.35
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1RL  20.3060 20.31
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13EA 1333002  1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE !IP 265A 6EA  162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2EA 280007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1EA  36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 4 EA 1.6514 6.61
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1EA  909.4800 909.48
020 2060070 1 FOUNDATION ASSY 66" HT TYPE S-2 1EA  413.8000 413.80
020 2531275 1  SHUNT NBS-1-10 HPN 0250250 210HZ 2EA  245.8625 491.73
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 8 EA 0.5190 4.15
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 12 EA 0.1499 1.80
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 10 EA 0.1272 127
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1EA  24.0000 24.00
TOTAL MATERIAL 7,283.94



4 h - EXHIBIT B-3
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 3
BILL OF MATERIALS (SHOP)
LOCATION: 119TH. ST., BLUE ISLAND, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE

ADD AVERAGE _ TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1EA 41826400  4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7EA  13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 5268
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1EA  218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 4 EA 23.0500 92.20
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44.9493 22475
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1EA  106.5375 106.54
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1EA  523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1EA  108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1EA  111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1EA  263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1 EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3EA 4220740  1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1EA  353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 31 EA 9.9655 308.93
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 2 PC 6.0400 12.08
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H10OKA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1EA 17261.1300  17,261.13
TOTAL MATERIAL

25,579.92



- . EXHIBIT B-4
3X TRANSPORTATION PAGE 1
ESTIMATED COST TO
UPDATE FILTERS DUE TO FREQ. CHANGE
CHICAGO, IL
115TH. ST.
M.P. DC-17.30
DOT# 163 423A OP# : IL0028 PROJECT #: IL1998085
SUMMARY:
MATERIAL ..ottt ettt b et sae s be b e se st ent st este e e e seeeaeeneeeasseenes $0.00
SALES TAX. ..ttt ( 5.00% ) $0.00
LABOR TO INSTALL. ...ttt ettt eaaen
CONSTRUCTION........ccoevrirecrrrne, ( 10 MAN DAYS ..o $1,760.00
SHORP.......oeeeveeveee e ( 0 MAN DAYS ). $0.00
SUBSISTENCE ALLOWANCE (CONSIrUCHION ONIY).........c.covieiieireienieeieeteeeneeeeeeeeeseeeseesreneeaeas $1,200.00
RAILROAD ENGINEERING, PRELIMINARY ........coooioiiieeiieeieeeeeeeeereseeeeeeeseeeeeeseeseeseeseesssanns $88.00
RAILROAD ENGINEERING, CONSTRUCTION ......coouiiciiiieiceeeeeceeeeeeseeeeeeees e s esee e eeenseeseneens $264.00
ADDITIVE TO LABOR........ootitctiiriertee st ettt st ettt en e s e eeseeeseeeeeee s eeneseseasennane $1,738.00
ADDITIVES TO ENGINEERING.......ccociiiiiiieeiteeeeeeceeeeeeee st eer et saesteeeseseses s ee st s esaeseeenseens $348.00
ADDITIVES TO SHOP LABOR.....coccteietiirietceeteteets st reseeesse e st sreetes e sesesaeetesseeseneeeeesesenns $0.00
EQUIPMENT EXPENSE ..........ccoovvvirnrenene. ( 2 WORK DAYS )., $1,222.00
WASTE MANAGEMENT ..o REFUSE CONTAINER............cocvveeeiieenee. $9.00
.............................. PORTABLE RESTROOM.........cc.ovvevveenn $2.00
CONTRACT ENGINEERING:
CATEGORY 1 $2,650.00
CATEGORY 2D $4,750.00
CATEGORY 2E $600.00
CATEGORY 3 $950.00
CONTINGENCY JFREIGHT ..ottt ettt ettt saeen e s seeeanes $467.00
220 VAC POWER SERVICE.........ooioiieieeeeeee ettt ettt eeve et e eneseneeaeens $0.00
TOTAL ESTIMATED COST $16,048.00

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



a b - EXHIBIT B-4
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 115TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: IL0028 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 423A FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE AMOUNT
020 0010442 1 ROD 5/8 IN BY 8 FT SECTIONAL GRND 2 EA 10.0868 20.17
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 2 EA 2.4598 4.92
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 16 EA 1.5876 25.40
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 2 EA 4.9193 9.84
020 0015558 1 COMPOUND DUCT SEAL 5 LB PKG 5 LB 1.5385 7.69
020 0025143 1 SHUNT HOLDER CSX SK SS91-02 STEEL 4 EA 38.6762 154.70
020 0770105 1 ARRESTER 202217-000 HD AGE-1 2 EA 14.9798 29.96
020 1150750 1 BOND STRAND 3/16" DIA 7 STRANDS 50 FT 0.4508 22.54
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 16 EA 1.6514 26.42
020 2531230 1 SHUNT NBS-1 HPN 0250250-114HZ 4EA  274.3725 1,097.49
020 2531675 1 BOX 227117-000 TJC JCT HARMON 387- 1 EA 761.7300 761.73
020 2532001 1 COUPLER 227129-J01 151HZ TJC HARMO 4 EA 526.4000 2,105.60
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 10 EA 0.5190 5.19
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4"- 50 EA 0.1499 7.50
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 10 FT 0.2130 2.13
TOTAL MATERIAL 4,281.28



4 h

y = .
.SX TRANSPORTATION
PRELIMINARY ESTIMATED COST TO

EXHIBIT B-5

PAGE 1
UPDATE CROSSING WITH GCP 3000
CHICAGO, IL
113TH. ST.
M.P. DC-17.65
DOT#: 163 424G OP# . 1L0027 PROJECT #: 1L1998085
SUMMARY:

MATERIAL ...ttt ettt et et e eae st e e e etsene e s s enssaeemsentenaeensaneesneensseneeneeeen $33,869.24
SALES TAX ..ot {( B5.00% )everreeieiiiie e e $1,693.00
LABOR TO INSTALL.....ootiitteieeeteeeee ettt sttt ee e

CONSTRUCTION..........ccoevrreienrnne. ( 55 MAN DAYS )...coooviirivireeeeeeeeeen $9,680.00

SHOP.....cocierce e ( 7 MANDAYS )i, $987.00
SUBSISTENCE ALLOWANCE (CONSrUCHON ONIY)........coveiuieeieteieieeeeeee e e eee e eeeaeneas $6,600.00
RAILROAD ENGINEERING, PRELIMINARY .......ocooiiiiiiiieiiieiecceeteet et eee e e eeee e seeseeaenns $484.00
RAILROAD ENGINEERING, CONSTRUCTION .......ocooiiiitieieic ettt reeee s e e eneeseenes $1,452.00
ADDITIVE TO LABOR......c.cotetetcteisett ettt st et v et st e s eeate et ean s e e see s senrenanans $10,534.00
ADDITIVES TO ENGINEERING.........cceieiietttetcteeceetce ettt e st ee e s eeenene e ee s seeeneanas $1,912.00
ADDITIVES TO SHOP LABOR.......cootiieeticeieieect ettt eeeetee st sae st eseeeeeeneatesenes e et eeaeesneneenaeaen $197.00
EQUIPMENT EXPENSE .........ccccoovvvriiine, ( 11 WORK DAYS )....oocvveeriveereereniieenas $6,721.00
WASTE MANAGEMENT ........cccovvvviiireienee, REFUSE CONTAINER........cccccovvvviienreeenn. $51.00

.............................. PORTABLE REST ROOM.........cccceeevvrmrennnen $12.00

CONTRACT ENGINEERING:

CATEGORY 1 $2,650.00

CATEGORY 2D $3,950.00

CATEGORY 2E $600.00

CATEGORY 3 i e e e et e e e e e $950.00
CONTINGENCY JFREIGHT .....ciiieeecteeeee ettt eese et sas et st s eartenens $2,470.00
220 VAC POWER SERVICE........ooiieietiie ettt et et et aere e te e se st e saass s nnessenneas $0.00
TOTAL ESTIMATED COST $84,812.24

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



4 h - EXHIBIT B-5
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 2
BILL OF MATERIALS (FIELD)
LOCATION: 113TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: IL0027 CONSIDERED VOID ONE (1) YEAR
DOT#: 163 424G FROM DATE OF ESTIMATE
ADD AVERAGE __ TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0010442 1 ROD 5/8 INBY 8 FT SECTIONAL GRND 14 EA 10.0940 141.32
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 7 EA 2.4598 17.22
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 200 FT 43414 868.28
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 7 EA 4.9193 34.44
020 0025143 1 SHUNT HOLDER CSX SK §S91-02 STEEL 4 EA 38.6762 154.70
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1RL 20.3060 20.31
020 0056983 1 CROSSARM 1 WAY OFFSET SIDELT CANT 2EA 5200000  1,040.00
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13EA  133.3002  1,732.90
020 1040304 1 BATTERY GNB 50A11 ABSOLTE IIP 265A 6 EA  162.1645 972.99
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 1sT 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 8 EA 1.6514 13.21
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1EA  909.4800 909.48
020 2531270 1 SHUNT TUNED 151HZ NBS-1 10 FT 2EA  267.4581 534.92
020 2531290 1 SHUNT NBS-1-10 HPN 0250250 392.0HZ 2EA 2482544 496.51
020 3262360 1 SCREW 1/2IN X 4 1/2 IN FETTER DRIV 16 EA 0.5190 8.30
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 24 EA 0.1499 3.60
020 4200000 1 CONNECTOR SHEATHING AMP 320860 FOR 10 EA 0.1272 1.27
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
024 0770350 1 GUARD SIGNAL,72IN DIA, COMPLETE 1EA  611.5050 611.51
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24.0000 24.00
TOTAL MATERIAL 8.289.32



PR - EXHIBIT B-5
CSX TRANSPORTATION ESTIMATE DATE: 04/27/00 PAGE 3
BILL OF MATERIALS (SHOP)
LOCATION: 113TH. ST., CHICAGO, IL NOTE: THIS ESTIMATE SHOULD BE
CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE _ TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM PRICE  AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1EA 41826400  4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1EA  218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 4 EA 23.0500 92.20
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44.9493 224.75
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1EA  106.5375 106.54
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1EA  523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1EA  108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1EA  111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1EA  263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3EA 4220740  1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1EA 3534267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 31 EA 9.9655 308.93
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 2 PC 6.0400 12.08
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINK INSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H10KA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1EA 172611300  17,261.13
TOTAL MATERIAL

__25579.92



- EXHIBIT B-6
.SX TRANSPORTATION PAGE 1
PRELIMINARY ESTIMATED COST TO
UPDATE CROSSING WITH GCP 3000
CHICAGO, IL
111TH. ST.
M.P. DC-17.90

DOT#: 163 425H OP# . IL0026 PROJECT #: 1L1998085
SUMMARY:
VAT ERIAL oot et eeeeectesae e tsesseesssareeessnsaeaasnesassaessesesesssbasssessbssne st s e s asass et s satesanesassasesm sasanannness $41,722.53
SALES TAX...ooeiieecteeeieeeieeerceeitssesssiresesseanens ( 5.00% )evvevrieiiiiiiiiii i e $2,086.00
LABOR TO INSTALL...ctiiiiireieeteeeetieeeseineeniecesantecsinsnssssnssssssansessenssssnsssssssassanns
CONSTRUCTION.....cccveiiriceiniiine ( 65 MAN DAYS )...everveereceenn s $11,440.00
SHOP...oo ittt ( 7 MAN DAYS ). e, $987.00
SUBSISTENCE ALLOWANCE (construction only).........cccvemeiiaiiinii $7,800.00
RAILROAD ENGINEERING, PRELIMINARY ......ccoviieiiecreiniiinineiensssesssnrss s st sseeanesns $572.00
RAILROAD ENGINEERING, CONSTRUCTION ......cooiriiiiiiiiiienintinie ettt eesneteens $1,716.00
ADDITIVE TO LABOR. ..o vt etteee e eeteesestesssesesssaesetaessasstnsssssnsensnsnasessbesassssessnsnasem sesssrnsesss $12,272.00
ADDITIVES TO ENGINEERING........cceeeiiietteeccernrreeeeceesesise s iinis s nae s essrasessas s ssvnessesase s ressssssas $2,259.00
ADDITIVES TO SHOP LABOR........c.oti it cnirenee e s tesrec e e ssrttsssassasae s sesssssssssassstesesetesanasesoneesense $197.00
EQUIPMENT EXPENSE .......ccccooviiiiniiniinns ( 13 WORK DAYS )...oeiiiieeiein e $7,943.00
WASTE MANAGEMENT .........ccooiiinininiininnen REFUSE CONTAINER.......ccccccveiiinriinnne $60.00
.............................. PORTABLE REST ROOM.......c.cccoiriniinnnnn $14.00
CONTRACT ENGINEERING:
CATEGORY 1 $2,650.00
CATEGORY 2D oottt ittt et et ettt ae e see v ies s et e e ae s sen s aaeaersan i ranen e aee eans $4,750.00
(07:Y 1 (€10 3 271 =PRSS P $600.00
CATEGORY 3 ittt ittt ettt et ettt e rearen st e e e e e e e e e sens $950.00
CONTINGENCY JFREIGHT ..ottt errire e sesesessae et sar e e n e s ra e e s s na s s e sane s m s s anantae s $2,941.00
220 VAC POWER SERVICE..........oiieieiiiie it eseeesiitesireesictssiasssnte s ebaa s asasbaasst eseesmessener s ssanansssnes $0.00
TOTAL ESTIMATED COST $100,959.53

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE



EXHIBIT B-6

PAGE 2

CSX TRANSPORTATION ESTIMATE DATE: 04/27/00

BILL OF MATERIALS (FIELD)

NOTE: THIS ESTIMATE SHOULD BE
CONSIDERED VOID ONE (1) YEAR

LOCATION: 111TH. ST., CHICAGO, IL
CSX OP#: 1L0026

DOT#: 163 425H

FROM DATE OF ESTIMATE

ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT

020 0010442 1 ROD 5/8 INBY 8 FT SECTIONAL GRND 14 EA 10.0940 141.32
020 0010443 1 COUPLING 5/8 SECTIONL GRD ROD 7 EA 2.4598 17.22
020 0013475 1 CONNECTOR TRACK D&W S8PT OR 8 EA 1.5876 12.70
020 0013686 1 BOOTLEG KIT CSX RAIL CONN W/15 FT 4 EA 35.5200 142.08
020 0013906 1 CABLE UG 16 COND 6 NO 6 AWG 600 FT 4.3414 2,604.84
020 0014000 1 CABLE UG 10 COND NO 8 AWG 400 FT 3.0764 1,230.56
020 0014335 1 CONNECTOR ONE SHOT 2-WAY TYPE GT 7 EA 4.9193 34.44
020 0014605 1 FOUNDATION 5-10" SECT PRECAST 2 EA  2235.6200 4,471.24
020 0025143 1 SHUNT HOLDER CSX SK $891-02 STEEL 4 EA 38.6762 154.70
020 0053245 1 CABLE UG 3 COND NO 9 AWG 150 FT 1.0941 164.12
020 0056822 1 TAPE UG CABLE MARKER IMPRINT 1RL 20.3060 20.31
020 0057275 1 WIRE UG TRK TWIST PAIR NO 6 AWG 400 FT 0.6762 270.48
020 0060680 1 CROSSARM 1 WAY MAIN FRONT AL JT 1 EA 517.0000 517.00
020 1040302 1 BATTERY GNB 50A07 ABSOLTE IIP 160A 13 EA 133.3002  1,732.90
020 1040306 1 BATTERY GNB 50A15 ABSOLTE IIP 370A 6 EA 233.1615 1,398.97
020 1040545 1 TRAY PVC BATT FIBER CO 82687-2-P 2 EA 28.0007 56.00
020 1040550 1 TRAY PVC BATT FIBER CO 82687-3-P 1 EA 36.2452 36.25
020 1040660 1 NUMBERS EXIDE 802360 CELL 1 TO 12 18T 6.7500 6.75
020 1153551 1 CLIP TRK WIRE RETAIN ERICO SBA248B 8 EA 1.6514 13.21
020 1360103 1 LAYOUT METER-SERVICE W/POLE REFER 1EA 909.4800 909.48
020 2060070 1 FOUNDATION ASSY 6'-6" HT TYPE S-2 2 EA 413.8000 827.60
020 2531280 1 SHUNT NBS-1-10 HPN 0250250 267HZ 2 EA 245.8600 491.72
020 2531300 1 SHUNT NBS-1-10 HPN 0250250 522HZ 2 EA 245.8600 491.72
020 3262360 1 SCREW 1/2IN X4 1/2 IN FETTER DRIV 16 EA 0.5190 8.30
020 3263680 1 STAPLE COPPERWELD 3/8 X 1-3/4" 24 EA 0.1499 3.60
020 4200900 1 CONNECTOR SHEATHING AMP 329860 FOR 10 EA 0.1272 1.27
020 4600170 1 WIRE 6 SOFT DRAWN BARE COPPER 75 FT 0.2130 15.98
360 0006100 1 STOOL STEP WOOD 14"X 20" SIGNAL 1 EA 24.0000 24.00

TOTAL MATERIAL 15,798.76



4 A

CSX TRANSPORTATION
BILL OF MATERIALS (SHOP)

LOCATION: 111TH. ST., CHICAGO, IL

EXHIBIT

ESTIMATE DATE: 04/27/00 PACE

NOTE: THIS ESTIMATE SHOULD BE

B-6

CSX OP#: CONSIDERED VOID ONE (1) YEAR
DOT#: FROM DATE OF ESTIMATE
ADD AVERAGE TOTAL
CHG ITEM# CATALOG DESCRIPTION REF# QUANT UM  PRICE AMOUNT
020 0003393 1 HOUSE 6'X6' ALUM RELAY SHELF TYPE 1 EA  4182.6400 4,182.64
020 0017120 1 BLOCK TERMINAL 12 WAY SINGLE 7 EA 13.3378 93.36
020 0017125 1 BLOCK TERMINAL AAR 14.1.8-1 2 POST 12 EA 4.3904 52.68
020 0017209 1 TRANSFORMER 010520-20X LIGHT 1 EA 218.3675 218.37
020 0017311 1 RESISTOR 029602-52X ADJ 0.035 TO 12 EA 23.0500 276.60
020 0021965 1 EXTRACTOR DWG 59688 TERMINAL 1 EA 6.0400 6.04
020 0022651 1 PLUGBOARD KIT TYPE B1 RELAY ASSY 5 EA 44,9493 22475
020 0022705 1 PROTECTOR LPC 10560-51 FOR TRACK 4 EA 51.3127 205.25
020 0022870 2 RELAY 56001-783 GR2 NEUT 500 OHMS 1 EA 106.5375 106.54
020 0022872 1 RELAY 56001-983-GR1 500 OHM RES. 1 EA 523.2000 523.20
020 0022895 2 RELAY 56001-830 GR1 460 OHMS 1EA 108.9827 108.98
020 0022920 2 RELAY 56001-745 GR1 10VAC POWER 1 EA 111.8780 111.88
020 0023008 2 RELAY 56001-985 GR1 FLASHER TYPE 1 EA 263.4850 263.49
020 0025595 1 WRENCH DWG 55393-3 GR1 "E" 1EA 17.4164 17.42
020 0053390 1 CHARGER BATTERY NRS 12/20 SCR SOLI 3 EA 422.0740 1,266.22
020 0660075 1 ARRESTER GE 9L10KAA212 FOR 1 EA 353.4267 353.43
020 0770060 1 ARRESTER US&S N451552-0201 RED 47 EA 9.9655 468.38
020 1940055 1 CONTAINER CIRCUIT PRINT 24" 1 EA 6.7189 6.72
020 4200100 1 CONNECTOR BUS 1" CENTERS 1/2" X 2 PC 6.0400 12.08
020 4200340 1 LINK TEST OFFSET LINK 1IN CENTERS 50 EA 0.9016 45.08
020 4200360 1 LINKINSUL TEST 2-3/8" CENTERS 21 EA 4.3904 92.20
020 8000067 1 LOCK AMERICAN H10KA CSX SIGNAL 2 EA 12.6825 25.37
450 0019212 1 SCREW 10 X 1" SHT METAL PAN HD 100 EA 0.0196 1.96
NON CAT 1 MOTION SENSOR/ GCP SAFTRAN 3000 1 EA 17261.1300 17,261.13
TOTAL MATERIAL

25,923.77
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. EXHIBIT
CSX TRANSPORTATION
PRELIMINARY ESTIMATED COST TO PAGE 1
UPDATE CROSSING WITH GCP 3000
CHICAGO, IL
109TH. ST.
M.P. DC-18.16
DOT# 163426V OP# : IL0025 PROJECT #: IL1998085
SUMMARY:

IMATERIAL ...ttt et eete s tve s teessb e e s te st e eas e e e s bes e b e e sasaesastesmaessseessanesestaannterssnesntasannessanesane $35,212.99
SALES TAX..ioiiecieeierericeeeeseeseecresvnecnessseniens ( 5.00% ) $1,761.00
LABOR TO INSTALL....teiitiereere et e eteeet e asssseeseesssassontesenetesmaesasesssoneesmnesaneens

CONSTRUCTION.......cvvrvereeernnenne ( 55 MAN DAYS )....ooovieceeiiieecreeeerne $9,680.00

SHOP......oooeeeerreeee e ( 7 MAN DAYS )..oociiiicieeie e, $987.00
SUBSISTENCE ALLOWANCE (construction only)..........cccvereecieiniierennicenneeeneneenseneenesennees $6,600.00
RAILROAD ENGINEERING, PRELIMINARY ......oomiiiiiiiciecienc et e st ste s eeesrms e seseanes $484.00
RAILROAD ENGINEERING, CONSTRUCTION .......ccooiiiitieieecentieceeeeeene s eseesneesaesaseesanenas $1,452.00
ADDITIVE TO LABOR. ...ttt sttt ste et e s ae e sras et easeasse e e st e rmseste et e e besnsennteensessnneae $10,634.00
ADDITIVES TO ENGINEERING.........cooitiieiiieiiecccniireetesrisaeesresssessasesesstesssaesancessseesanes semeesnsness $1,912.00
ADDITIVES TO SHOP LABOR........oootieie ettt cirernreesaessinesaeaerraessne s sasssbasesstsennsensseessmnaanne $197.00
EQUIPMENT EXPENSE ..o ( 11 WORK DAYS ..o, $6,721.00
WASTE MANAGEMENT ... REFUSE'CONTAINER ................................ $51.00

.............................. PORTABLE RESTROOM.........cccovvieieeenen. $12.00

CONTRACT ENGINEERING:

CATE GO RY 1 it et e e e et et et et eae e ee e b $2,650.00

CATEGORY 2D $3,950.00

CATEGORY 2E $600.00

CATEGORY 3 oottt ettt s e e ee eee et e are st et e araae tenere tan e an e $950.00
CONTINGENCY JFREIGHT ..o creeeecrieentes i reset s stessssare s sassesessse s st s e ee e semnesameessnnessnensnns $2,513.00
220 VAC POWER SERVICE.........occiieiiiitrsierestteeee s eeesteseeeestessestesse e soneseessesshstousesessssassasenaeos $0.00
TOTAL ESTIMATED COST $86,266.99

DATE: 04/27/00

ESTIMATED BY : SOUTHWEST SIGNAL ENGINEERING. CO.

NOTE: THIS ESTIMATE SHOULD BE CONSIDERED VOID ONE (1)
YEAR FROM THE DATE OF THE ESTIMATE
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